
Village of Cassopolis
CWSRF Interceptor Force Main Replacement

ADDENDUM 3

June 19, 2026

Planholders of the Village of Cassopolis, CWSRF Interceptor Force Main Replacement project are hereby notified of the following amendments to the Contract Documents. This Addendum is hereby made a part of the Contract Documents.

CLARIFICATIONS

Soil borings were unable to be fully completed prior to the bid opening of June 22nd, 2026. The four soil boring locations provided in Addendum 02 will be the only borings completed for the project. Their locations and information will be finalized in the conformed construction documents.

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED ON PAGE C-410-1 OF THE BID.